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1. PREAMBLE 

1.1. The purpose of this Basic Project is to present the set of necessary and sufficient 

elements, with the adequate level of precision, to deal with the insurance purchase of the 

materials transported from the Deposit of the Brazilian Aeronautical Commission in 

Washington (BACW), located at 4601 Beech Road, Temple Hills, MD, 20748, to Guarulhos 

International Airport - SP, São Paulo / Congonhas - SP, Viracopos International - Campinas - 

SP and Rio de Janeiro / Galeão / Tom Jobim - RJ, by air and Ports of Santos - SP and 

Sepetiba / Itaguaí - RJ, for seafarers, being under the responsibility of this Commission.  

2. OBJECT 

2.1. Cargo insurance for goods transported from BACW’s Warehouse, located at 4601 Beech 

Road, Temple Hills, MD, 20748, to Guarulhos, São Paulo, Campinas, Santos, and Rio de 

Janeiro - Brazil. 

3. OBJECT SPECIFICATIONS 

3.1. Door-to-door insurance, against all risks, for all merchandise acquired by CABW, while in 

transit and / or being transported to Brazil, by air and sea modes; 

3.2. CARGO consists of the following goods: aeronautical material of any description, flight 

protection material, electronics, hospital and aircraft parts packaged according to the 

manufacturer's standards, or others, all of the interest of COMAER Command; 

3.3. The values of the LOADS to be insured in each consignment will be expressed in 

separate certificates that will be issued in accordance with the Open Insurance Policy (“Open 

Insurance Policy”) that should cover the costs, insurance, cargo and any other expenses 

incurred, plus 10% (ten percent); and 

3.4. Transit periods of more than 45 (forty-five) days or storage outside of the usual transit or / 

and which is not for the purpose of consolidation, will be covered in rates to be agreed 

between the parties before the transport is carried out. 

4. JUSTIFICATION AND ACQUISITION GOALS 

4.1. The Brazilian Law n. 9.784, of January 29, 1999, which regulates the Administrative 

Process within the scope of the Brazilian Federal Public Administration, provides, in art. 6, 

item IV, that the Process must contain the “formulation of the request, with an explanation of 

the facts and their grounds.” 

4.2. Normative Instruction No. 2 of the Department of Planning, Budget and Management, of 

April 30, 2008, in art. 15, item I, reinforces that the Basic Project related to the contracting of 

services must contain the Justification, the fundamentals, among other things, the motivation 

and benefits resulting from the contracting. 

4.3. BACW, according to its Internal Regulation, approved and published in BCA No. 169, of 

September 10, 2015, has the mission of: centralizing, within its area of operation, the logistical 

support and service activities abroad, administration of contracts, as well as other actions that 

are determined, all of interest to COMAER Command. 
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4.4. BACW is responsible for the transportation, to Brazil, of all goods and equipment acquired 

by it, in the United States, Canada and Europe. 

4.5. That said, the motivation for this contracting lies in the need to protect the assets of the 

Union, Brazilian Federal Government, during the entire transportion process, including the 

respective transit, given the possibility of some type of accident occurring, which could cause, 

consequently, damage or loss of the cargo. 

4.6. Linked to this, the contracting of an insurance policy against all risks is timely and 

convenient, as there is high added value in the cargo acquired by BACW, so it is necessary to 

protect the Brazilian Administration from costs emerged from any damages during the 

transport of the material to the places previously described in item 1.1 of this Basic Project. 

 

5. DELIVERY AND CRITERIA FOR OBJECT ACCEPTANCE 

5.1. The service execution deadline is 12 (twelve) calendar months, starting on the date the 

contract is signed. 

6. BACW’s LIABILITIES 

6.1. To communicate to the Contracted Party, in writing, the value of the cargo to be 

transported, as well as the costs, origin and destination of the transport; 

6.2. To communicate to the Contracted Party, in writing, about flaws or irregularities verified, 

so that it is corrected; 

6.3. To monitor and supervise the fulfillment of the Contracted Party's obligations, through the 

BACW Supervision Committee; 

6.4. To make the payment to the Contracted Party in the amount corresponding to the 

services performed, after receiving the services by the Receiving Commission designated in 

BACW’s Internal Bulletin. 

7. THE  CONTRACTED PARTY’S LIABILITIES 

7.1. The Contracted Party must comply with all obligations contained in this Basic Project, 

assuming as exclusively own, the risks and expenses arising from the good and perfect 

execution of the object; 

7.2. To accept the maintenance of the price as fixed and non-adjustable until the delivery of 

the object; 

7.3. To pay all taxes that are levied or will be levied, directly or indirectly, on the services 

provided; 

7.4. To be accountable for any damages caused to the Public Administration’s goods and 

equipment, as well as to third parties, resulting from the execution of the object. 

8. SUBCONTRACTING 

8.1. Subcontracting will not be allowed to this bidding object.  
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9. SUBJECTIVE CHANGE 

9.1. It is allowed the merger, spliting or incorporation of the contracted party with/in another 

legal organization, provided that all the qualification requirements required in the original 

bidding are observed by the new legal organization, that other clauses and conditions of the 

contract are maintained, without affecting the execution of the agreed object, and that the 

Administration expressly agrees with the continuity in the acquisition. 

10. CONTRACT EXECUTION CONTROL 

10.1. The monitoring and inspection of the contract execution consist of verifying the 

conformity of the assets, and must be exercised by one or more CABW representatives, 

specially designated, in the form of art. 67 and 73 of Law 8.666, of 1993, and of art. 10 and 11 

of Decree No. 9.507, of 1998. 

10.2. The receipt of the service in which the final value of the execution process is equal to or 

greater than the limit established for the bidding modality, of the invitation type, must be 

processed by a Commission of at least three members. In accordance with Official Letter 

051/SEFA/1358, of September 29, 1998, the limit for invitation-type bidding is understood to 

be amounts greater than US$ 10,000.00 (fifty-five thousand dollars), for administrative 

purposes, and US$ 100,000.00 (one hundred thousand dollars), for operational purposes. 

10.3. The conformity of the services must be verified together with the Contractor's document 

that contains a detailed list of them, according to what is established in this Basic Project, 

informing the respective quantities and technical specifications, such as: load value, origin and 

destination. 

10.4. The CABW representative must promote the registration of verified occurrences, 

adopting the necessary measures for the faithful fulfillment of this Basic Project. 

11. ADMINISTRATIVE PENALTIES 

11.1. The total or partial  noncoomplilance with further obligations and liabilitiess for which the 

contracted party is responsible will result in administrative penalties, and it can lead to fines or 

contract termination, among other penalties, according to the provisions of Articles 77 and 80 

of the Brazilian Law 8,666, of 1993. 

12. ESTIMATED BUDGET 

12.1. The estimated expenditures with the service execution that the object reffers to, is USD 

54,364.64 (fifty four thousand, three hundred and sixty-four U.S. dollars, and sixty-four cents), 

based on insurance costs of the last 12 months, according to the table below:  

 

 

 
Cargo Value US$ Freight US$ TOTAL PAID US$ 

Jun-19 2,343,170.54 21,207.21 1,817.97 

Jul-19 3,405,157.11 23,277.13 2,636.12 

Aug-19 3,492,076.72 30,610.21 2,708.59 
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Sep-19 3,755,002.14 10,378.32 2,895.20 

Oct-19 3,710,163.38 22,098.66 2,869.74 

Nov-19 5,499,146.92 25,022.42 4,247.53 

Dec-19 2,448,949.67 21,583.70 2,323.42 

Jan-20 1,740,450.25 29,565.84 1,947.02 

Feb-20 3,625,551.40 26,437.72 4,017.19 

Mar-20 13,208,996.03 28,941.02 14,561.73 

Apr-20 2,571,106.48 9,462.13 2,838.63 

Mai-20 5,495,035.79 28,099.80 6,075.45 

    

 
51,294,806.43 276,684.16 48,938.59 

 

12.2. The table above reflects the amounts actually paid to the company hired by CABW in 

the last period, using the rate of 0.0699% for shipments until the month of November 2019. 

The rate of 0.1000% was considered for shipments made from the month of December of 

2019 for the composition of the reference price, of the branch of the object to be contracted. 

12.3. For the calculation of the reference value, the data must be considered through the CIF 

(Cost, Insurance & Freight, Institute Cargo Clauses of the Institute of London Underwrites), 

which requires the company to insure the cargo at least 110% of its total value . Thus, the 

insurance amount is obtained from the following formula: Insurance Amount = (Load Amount 

+ 10%) + Transport Cost x Premium (premium rate). 

12.4. The percentage of 110% is supported by INCONTERMS 2020, and its respective use is 

prescribed in the Manual of the Foreign Trade System of the Air Force Command (Module 9 

of MCA 176-1). 

12.5. The price survey was carried out through electronic message, telephone and 

consultation of the companies' websites. As only one company responded to CABW's request, 

it was considered opportune to include the rate used in the latest hires, in accordance with 

PAG 67.102.153411 / 2015-77. The rate of 0.11%, presented by the company Bannerman 

Rendell, will be taken into account for the purpose of estimating the price as the maximum 

amount to be paid as it is more advantageous for the Administration. 

 

The table below shows the previous rate and rate related to market research: 

 

COMPANIES FEE 

Quote based on current marketplace quotes 0.1100% 

Increase of 25% on the contract value 0.1000% 

Last contract reference PAG 67.102.153411/2015-77 0.0699% 
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 That said, for the bidding process it will be used as a cap limit, for the purpose of 

insurance expediture, the percentage of 0.11%, based on the current marketplace conditions. 

 

12.6. Below there is a detailed description of the service price survey: 

Electronic messages were sent, as well as telephone contact, with the request for an 

estimated price for the following companies: Bannerman Rendell, Ramonins, P.A.F. Insurance 

Services, Allianz, Tokiom, Seven Seas Insurance, Lloyds, Amerijet, CSI International, Chubb, 

Noatum Logistics, Green Worldwide, Schenker, Ramon, P.A.F. Insurance. 

. 
  

ESTIMATE PRICE REQUEST 

 

 

De :  CV Luciane - CABW <nf.lucianelgs@fab.mil.br> 

Assunto 

:  
ESTIMATE PRICE REQUEST 

Cco :  

Stephen Manning <Stephen.Manning@bannermanrendell.com>, client-services@ramonis-usa.com, info@pafinsurance.com, jaqueline maher 

<jaqueline.maher@agcs.allianz.com>, info@tokiom.com, insuring@sevenseasins.com, enquiries@lloyds.com, Chf SMAT, CABW 

<chf.smat.cabw@fab.mil.br> 

Ter, 09 de jun de 2020 14:54  
 

 

Dear Sirs, 
 
The Brazilian Aeronautical Commission would like to request an estimated price (estimate cost) for the service described in the chart below. 
 

 
 
BACW appreciates the efforts in order to present the estimated price, and would like to kindly request the company to send by e-mail the estimated price no longer than 
Monday, June 15th. 2020. However, if the company believes that this deadline would no be achieved, please communicate BACW as your earliest convenience. 
 
 
The estimated price cannot be used for contracting, Furthermore, after getting the necessary information, the Brazilian Aeronautical Commission will perform a Bidding 
Process for companies to participate. All bidders will receive equal and non-discriminatory treatment during the bidding process. 
 
If you have any questions or concerns regarding this matter, please feel free to contact me. Also, if you want to verify the authenticity of this request, call me directly or 
request a confirmation by e-mail. 
 
Best regards, 
 
 

 
 

TRANSIT LOCATION RATES % 

A = Rate United States to Brazil (and/or vice-versa), ocean freight and airfreight.   

B = Rate Europe to Brazil (and/or vice-versa), ocean freight and airfreight.   

C = Transits within the United States with no final transit to Brazil and no insurance for final transit to Brazil, including purchases FOB USA 

and USA ports, airports, and places. 

  

D = Transits within the U.K. and Europe with no final transit to Brazil and no insurance for final transit to Brazil, including purchases that are 

FOB U.K./Europe and U.K./Europe ports, airports, and places. 

  

E = Rate Middle East to Brazil (and/or vice-versa), ocean freight and airfreight   

F = South Africa to Brazil (and/or vice-versa), ocean freight and airfreight   

 

  

 Below follows a reply message with a quote presented by the company, BANNERMAN 

RENDELL LIMITED: 
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Re: ESTIMATE PRICE REQUEST 

 

 

De :  Stephen Manning <Stephen.Manning@bannermanrendell.com> 

Assunto :  Re: ESTIMATE PRICE REQUEST 

Para :  CV Luciane - CABW <nf.lucianelgs@fab.mil.br> 

Cc :  Gerry Power <Gerry.Power@bannermanrendell.com> 

Sex, 12 de jun de 2020 10:52  
 

 

Dear Sirs, 
 
Thank you for your e-mail. 
 
Our estimated prices/rates for these voyages are shown in red in the chart below. The rates are based on current market conditions and a satisfactory claims 
record. 
 
We trust you will find this to be in order and we look forward to hearing further from you in due course.. 
 
Kind regards 
 
Steve Manning 

Marine Division 

  
Bannerman Rendell Limited 

5-10 Bury Street 
London EC3A 5AT 

  
Tel:  +44 (0)20 7929 3400  DD: +44 (0)20 7375 9881 

Fax: +44 (0)20 7929 3600 

www.bannermanrendell.com 

 

 
From: CV Luciane - CABW <nf.lucianelgs@fab.mil.br> 
Sent: 09 June 2020 19:54 
Subject: ESTIMATE PRICE REQUEST  
  

Dear Sirs, 
 
The Brazilian Aeronautical Commission would like to request an estimated price (estimate cost) for the service described in the chart below. 
 
 

TRANSIT LOCATION RATES % 

A = Rate United States to Brazil (and/or vice-versa), ocean freight and airfreight.  0.11% 

B = Rate Europe to Brazil (and/or vice-versa), ocean freight and airfreight.  0.11% 

C = Transits within the United States with no final transit to Brazil and no insurance for final transit to Brazil, including 
purchases FOB USA and USA ports, airports, and places. 

 0.08% 

D = Transits within the U.K. and Europe with no final transit to Brazil and no insurance for final transit to Brazil, including 
purchases that are FOB U.K./Europe and U.K./Europe ports, airports, and places. 

 0.08% 

E = Rate Middle East to Brazil (and/or vice-versa), ocean freight and airfreight  0.11% 

F = South Africa to Brazil (and/or vice-versa), ocean freight and airfreight  0.11% 

 

13. BUDGET ALLOCATION  

13.1. In order to support tthe object service acquisition described in this Basic Project Plan, it 

may be used Actions 2000, 2048, or others received for this purpose, Expense Category 

http://www.bannermanrendell.com/
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(“Natureza de Despesa”) 339039 (services), of the budget endowment intended to BACW’s 

Logistics and Transportation activities.   

 

 

Washington, D.C.,  July 13, 2020. 

 

 

 

ALEXANDRE MARCONDES ALVES DE SOUZA Maj Esp Sup 

                                                 Chief of Material Division 

 

Reviewed By: 

 

 

 

RODRIGO OTAVIO C. SAMPAIO Lt Col  

                                                                                             Chief of Internal Control Division 

  

 

Aproved by: 

 

 

 

ROBERTO MARTIRE PIRES Col 

                                                                                              Head of CABW 


